

2457. Mar 31

S. Pauls Tottenham } Repair &c

ordered April 15
1888

- 1 Clean & repair pipe work
 - 2 Revoice Corns of 2 Bdn
 - 3 Replace drift by Alt ten c
 - 4 Remove Sw 6" backward
 - 5 Raise Sw to 3 or 4 make new front
 - 6 Fix new bronze Springs & pull down at Dops
 - 7 Remove 7 of Dops to outside Case
 - 8 Base action work repair trucker
- Regulate & return £ 50
 £ 10 on Comp and balance within
 3 yrs @ 5%

2452

Capt W Kilson
(2) Morrison R. Bow,
for Presby. Ch. Sydney

April 2

No 1 St ccty of Dul slide

Robt H. Pr Hunt

Siv. ten c. Op ^{Dica} Slide Solc. Hohl H
Jerns Corns

Ped 7 Bdn 2 Couplers 2 Comp of

Deal Case zinc lined Cases at Docks
Plain front pipes in Completion £ 260
in factory

No 2

St ccty of Dul slide Robt H Pr bold slide
12 slide 15 Mis 2 slide

Sw ccty of Solc slide Hohl H Jerns
Haut slide Corns ten c preparance of slide

Ped 7 Bdn 3 Couplers 3 Comp of 2 to Sw

Deal Case drip front Packed in zinc lined
Cases delivered at Docks in Completion in
factory

£ 357
or ten c well something to Coupler 308