

1884

Estimated measurement 20 tons. - Right
55/- & 10% premium by steamer, or 65/-
& 10% payable at destination.

Sailing vessel 22/6 & 5%, or 25/- & 5%.
Insurance 20/- % sailing vessel; 17/6 by
steamer

2490 July 17 vide

S. Peter Coll: } Additional Estimate.

Cambridge } Remove left hand ft. draws
to right, all to table side, after action.

Enclose Choir in Swell, & put a
vention pint to present Swell.

Remove ft. Tr.

Pedal Complex to act from CC upwards,
without repeating lowest ^{one}.

New Sw: ped: more conveniently placed

not added

£ 35

2491 July 21

S. Marks } Remove organ & bring it out
Lurbiton } into next arch W.

Make & ped: to face chancel.

Alter action to suit new arrangement of
s.d. & etc. Repair pipes, bellows,
& action. See wgt ^{one} added

Use present front pipes, with additional
ones for new front

Present casing to be used in below

£ 200